Approved for Release: 2019/08/21 C05107432

CONTRACTOR:

(Fill in here)

## **Government Furnished Items and Equipment Requirements**

Submit as Volume I Appendix B

Item Name	Category	Description	Requirement		Comment(s)
			Quantity	1 11270	Reference dates to months after ATP, or major milestones.
Tier 3 Electronic Key Transfer Device	GFE		2	NET ATP+4 months	
ESS 100GbE IP Core	GFI		N/A	ATP+1 month	
ESS 100GbE IP Core - HDD	GFI		N/A	ATP+1 month	
ESS 100GbE IP Encryptor Prototype		Gov't-developed prototype with embedded ESS 100GbE IP Core	2	ATP+6 months	
100G EE Prototype Test Vectors	GFI		N/A	ATP+6 months	